



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

SOL PLAATJE WEBSITE NOTIFICATION – SPM POLICY

Scm Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

The objection period is from the 28/09/2023 – 20/10/2023.

THIS CONTRACTS IS PUBLISHED AS AWARDED BY THE BAC 26/09/ 2023 – 14 DAYS COOLING PERIOD NOTIFICATION

| TENDER NUMBER(S) | DESCRIPTION OF PROJECTS | BIDDERS NAMES | PRE-QUALIFICATION OUTCOME | TECHNICAL COMPLIANCE | Price offer |
|------------------|---|--|---|---|-----------------|
| INF/CE/T1/2023- | Rental of Portable Chemical Toilets for Informal Settlements in Sol Plaatje municipality as and when Required – Re-Advert | Monyoro 321 Holdings | | Non-responsive, did not met 70% threshold | R 525 366.00 |
| | | Sanitech | Non-responsive; MBD4 did not declare interest in other companies | | R 126 693.20 |
| | | Alma Group | | Non-responsive, did not met 70% threshold | R 454 200.00 |
| | | Snowball Construction | Non-responsive, did not met 70% threshold | Responsive. | R 413 600.00 |
| | | | | | |
| | | Rel Commercial and Residential Cleaning Services | Non-responsive, selected both option and no selection on MBD 3.2 | | R 714 400.00 |
| | | Dynamic Inclusions | Non-responsive, no municipal account | | R 958 800.00 |
| | | Nomzwakes | Non-responsive; MBD4 did not declare interest in other companies, lessee is responsible for | | R 34 108 800.00 |



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

| | | | | |
|--|--|--------------------------------------|--|-----------------------|
| | | | the municipal services on the expired lease agreement | |
| | | Mupo Washu Environmental Consultants | Non-responsive, MBD 4 did not declare interest in other companies and lease agreement | R 676 800.00 |
| | | Zithabo Enterprises | Non-responsive, MBD 4 did not declare interest in other companies and no municipal account and lease agreement | R 582 800.00 |
| | | LFG 92 Trading | Non-responsive, MBD 4 did not declare interest in other companies | R 1 804 800.00 |
| | | Lejedi Trades JV Sekei Management | Non-responsive, MBD did not declare interest in other companies 4,8&9 | R 5 188 800.00 |
| | | Bidvest Services (Pty)Ltd | Non-responsive, no municipal account | R 292 076.80 |
| | | Lukhawyo Investment | Non-responsive, MBD did not declare interest in other companies | R 2 068 000.00 |
| | | We Scrub | Non-responsive, no municipal account and lease agreement | R 526 400.00 |
| | | MJ Sons enterprise | Non-responsive, MBD did not declare interest in other companies | R 470 000.00 |
| | | | | |



PROV/NT

UNSUCCESSFULL 14 DAYS NOTIFICATION

SOL PLAATJE WEBSITE NOTIFICATION – SPM POLICY

Scm Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

The objection period is from the 28/09/2023 – 20/10/2023.

THIS CONTRACTS IS PUBLISHED AS AWARDED BY THE BAC 26 /09/2023 – 14 DAYS COOLING PERIOD NOTIFICATION

| Tender Number(S) | Description Of Projects | Bidders Names | Pre-Qualification Outcome | Technical Compliance | Threshold | Firm or not Firm | Price offer |
|------------------|---|------------------------------------|--|--|-----------|------------------|-------------|
| INF/CEEO2/2022- | Repairs to Street Light Cable Faults and Replacement of Stolen and Vandalised Street Light cables | Best Enough Trading & Projects 535 | Non-responsive, bidder did not attend the briefing session | Responsive. | | | R 5 095.00 |
| | | Real Save Trading Enterprise | Non-responsive, MBD4-declared 2 of the companies | Non-responsive, did not comply with special conditions | | | R 5 095.00 |
| | | Miluwani Electrical | Non-responsive, no municipal account and lease agreement | Responsive | | | R 7 380.00 |
| | | Fzellene Trading 34 | Non-responsive, City of Tshwane account in the name of the landlord 90 day +arrears R46.36 | Non-responsive, did not comply with special conditions | | | R 7 935.00 |
| | | | | | | | |



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

SOL PLAATJE WEBSITE NOTIFICATION – SPM POLICY

Scm Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

The objection period is from the 28/09/2023 – 20/10/2023.

THIS CONTRACTS IS PUBLISHED AS AWARDED BY THE BAC 26/09/2023 – 14 DAYS COOLING PERIOD NOTIFICATION

| TENDER NUMBER(S) | DESCRIPTION OF PROJECTS | BIDDERS NAMES | PRE-QUALIFICATION OUTCOME | TECHNICAL COMPLIANCE | MBD 3.1 | Price offer |
|------------------|---|---------------------------------|--|--|---------|--------------------------|
| INF/CEE03/2022- | Replacement of Damaged Street Light Poles | Lesedi Khanya Energy | Non-responsive, MBD4 did not declare interest in various companies | Non-responsive, not to specification-bidder quoted prise is not market related | | R 740.50 |
| | | Real Save Trading Enterprise | Non-responsive, MBD4 did not declare interest in various companies | Non-responsive, not to specification-bidder did not comply with special conditions | | R 9 314.74 |
| | | SAS Projects | non-responsive, no municipal account | Non-responsive, not to specification-bidder did not comply with special conditions | | R 11 689.85 |
| | | Umzamo Wonke Trading & Projects | non-responsive, no municipal account | | | R 4 700.00 |
| | | Ayize Electrical and Trading | non-responsive, none attendance | | | R 22 418.24 |
| | | MVM Hart General Trading | non-responsive, none attendance | | | MVM Hart General Trading |



PROV/NT

UNSUCCESSFULL 14 DAYS NOTIFICATION

| | | | | | | |
|--|--|----------------------------------|--|--|--|--------------------|
| | | Miluwani Electrical | Non-responsive, no municipal account | | | R 10 030.00 |
| | | Best Enough Trading and Projects | Non-responsive. MBD4 did not declare interest in various companies | | | R 21 100.00 |



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

SOL PLAATJE WEBSITE NOTIFICATION – SPM POLICY

Scm Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

The objection period is from the 28/09/2023 – 20/10/2023.

THIS CONTRACTS IS PUBLISHED AS AWARDED BY THE BAC 26/09/2023 – 14 DAYS COOLING PERIOD NOTIFICATION

| TENDER NUMBER(S) | DESCRIPTION OF PROJECTS | BIDDERS NAMES | PRE-QUALIFICATION OUTCOME | TECHNCIAL COMPLIANCE | CIDB GRADING | Price offer |
|------------------|--|--------------------------------|---|--|--------------|--------------|
| INF/CEE09/2023- | Supply and Delivery of Street Lighting Steel Poles | NB Mechanical Sales | Non-responsive, MBD4 did not declare interest in Maaa0804175 | Responsive, All to specification | | R 75 971.70 |
| | | On Point on Time Solutions | Non-responsive, MBD4 did not declare interest in other companies | Responsive, All to specification | | R 83 328.50 |
| | | Platinum Suppliers | Non-responsive, MBD 6.2 annexure C not completed | Responsive, All to specification | | R 89 483.28 |
| | | Geezfix | Non-responsive, MBD4 did not declare interest in other companies and MBD 6.2 annexure C not completed | Responsive, All to specification | | R130 620.00 |
| | | C-Pac Pumps and Valves | Non-responsive, MBD 6.2 annexure C not completed | Non-responsive, not to specification-bidder did not quote on all items | | R 68 914.90 |
| | | Best Enough Trading & Projects | Non-responsive, MBD 6.2 annexure C is incomplete | Responsive, All to specification | | R 107 196.20 |



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

| | | | | | | |
|--|--|------------------------|--|---|--|-------------|
| | | African Lighting | Non-responsive | Non-responsive, not to specification-bidder quoted | | R 90 016.25 |
| | | Bulkeng | Non-responsive | Non-responsive, not to specification -bidder did not quote on all items | | No Price |
| | | Infrapower Engineering | Non-responsive, MBD4 did not declare interest in other companies | Responsive, All to specification | | R 33 265.96 |
| | | George Stott | Non-responsive, MBD4 did not declare interest in other companies | Responsive, All to specification | | R 94 053.12 |