



SOL PLAATJE WEBSITE NOTIFICATION – 14 days objection period

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

**The objection period is from the 08/01/2024 – 22/01/2024.**  
**This contract is published as awarded by the BAC 05/01/2023.**

TENDER NUMBER AND DESCRIPTION OF PROJECT	NAMES OF BIDDERS	PRE-CONDITIONS	TECHNICAL REPORT	THRESHOLD 70 POINTS	FINANCIAL OFFER
<b>BFI01/23/E1SC2 Emergency Meter Installation, Flow and Quality Monitoring System (Hardware) Phase 1</b>	E.K Construction	Non-responsive, no municipal account, MBD4 did not declare interest in another (Maaa1180585), MBD 6.2 Annexure C, D & E not completed and the who attended briefing session is not in the e-mail send	Non-responsive, bidder did not use updated BoQ		R 18 783 910.98
	HT Pelatona Projects	Responsive	Responsive	97.5	R 32 769 920.40
	Urban Plan Consult	Responsive	Non-responsive, bidder acknowledged receipt of Addendums 1 & 2 but did not use updated BOQ	52.5	R 17 487 601.58
	F & A Civils	Non-responsive, MBD 4 did not declare interest in other company (Maaa1321137) (JV) and MBD 6.2 Annexure C, D & E not completed.	Non-responsive bidder acknowledged receipt of Addendums 1 & 2 but did not consider Addendum 1 (updated BOQ) in his final price		R 29 598 149.44
	New Beginnings	Non-responsive, MBD 4 did not declare interest in other	Non-responsive, bidder acknowledged		R 19 897 356.06



UNSUCCESSFUL 14 DAYS NOTIFICATION

	Projects	company () and MBD 6.2 Annexure C, D & E not completed.	receipt of Addendums 1 & 2 but did not consider Addendum 1 (updated BOQ)		
	Ithemba General Trading	Non-responsive, MBD 4 did not declare interest in other company () and MBD 6.2 Annexure C, D & E not completed and same person signed the attendance register for bidders 5,6 & 7	Non-responsive bidder acknowledged receipt of Addendum 1 & 2 but did not use updated BOQ		R 20 533 598.21
	SP Lenong Civils Group	Non-responsive, no municipal account MBD 4 did not declare interest in other company () and MBD 6.2 Annexure C, D & E not completed and same person signed the attendance register for bides 5,6 & 7	Non-responsive, bidder did not use updated BOQ		R 19 058 874.21
	Olon Construction JV Iviwe Engineering	Non-responsive, MBD 4 did not declare interest in other company () and MBD 6.2 Annexure C, D & E not completed.	Responsive	57.7	R 22 538 348.66
	Mkoena Group	Non-responsive, MBD 6.2 Annexure C, D & E not completed.	Non-responsive, bidder acknowledged receipt of Addendum but did not use updated BOQ.		R 14 187 308.87
	Risima Project	Non-responsive, updated BOQ not submitted	Non-responsive, for failing to submit		R 15 704 687.28



UNSUCCESSFUL 14 DAYS NOTIFICATION

	Management CC		critical compulsory returnable documents		
	Kumbatia Holdings	Non-responsive, updated BOQ not submitted	Non-responsive, Addendum 1 taken into account by bidder therefore affecting bid price.		R 15 726 454.13
	Khosi Vuyo Logisticts	Responsive	Non-responsive, however did not meet the minimum threshold of 70 points.	60	R 18 458 660.33
	Re-Solve Consulting	Non-responsive, MBD 4 did not declare interest in other companies	Responsive	85	R 30 763 338.95
	Letsogo Trading Enterprise	responsive, no municipal account, no lease agreement and MBD 6.2 Annexure C, D & E not completed.	Non-responsive, Addendum 1 & 2 not used or taken into account by bidder in his total bid price		R 17 472 833.21
	Aphiwokuhle Holdings	Non-responsive, municipal account 90 days + in arrears R203 350.00, MBD 4 did not declare interests in other companies and MBD 6.2 Annexure C, D & E not completed.	Non-responsive, for failing to submit critical compulsory returnable documents	1	R 26 169 027.08
	Rakitia Construction	Non-responsive, no municipal account.	Non-responsive, for failing to submit critical compulsory returnable documents	2.5	R 20 539 027.18
	Zerba Craft (Pty)Ltd	Non-responsive, MBD 6.2 Annexure C, D & E not completed.	Non-responsive, Addendum 2 not included by bidder.		R 16 718 368.57



## SOL PLAATJE WEBSITE NOTIFICATION – 14 days objection period

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

**The objection period is from the 08/01/2024 – 22/01/2024.**  
This contract is published as awarded by the BAC 05/01/2023.

TENDER NUMBER AND DESCRIPTION OF PROJECT	NAMES OF BIDDERS	PRE-CONDITIONS	TECHNICAL REPORT	THRESHOLD 70 POINTS	FINANCIAL OFFER
<b>BFI/01/23/E1SC4-EMERGENCY LEAK REPAIRS ON PRIORITY LEAKS IDENTIFIED FROM SMARTBALL, THE SURVEY AND MID STATION VALVE REPAIRS</b>	<b>Letselebe Transport and Trading</b>	Non-responsive, bidder submitted old municipal account and MBD 4, did not declare interests in other companies	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BoQ		<b>R 16 595 138.33</b>
	<b>Aphiwokuhle Holdings</b>	Non-responsive, SPM account 90 days + in arrears-R203 350.78, MBD 4 did not declare interests in other companies	Non-responsive, did not meet minimum threshold of 70 points	23.0	<b>R 29 090 131.63</b>
	<b>Oitsegodira General Trading</b>	Non-responsive,	Non-responsive did not meet minimum threshold of 70 points	5.5	<b>R 42 231 704.26</b>
	<b>MLK Engineering &amp; Consult</b>	Non-responsive, MBD 4 did not declare interest in other company (Maaa1321137) (JV)	Responsive, met minimum Threshold of 70 Points	100	<b>R 46 625 890.85</b>



	<b>Urban Plan Consult</b>	Responsive	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BOQ		<b>R 16 711 106.15</b>
	<b>Lebo Tebo Trading Projects JV Siyabusa</b>	Responsive	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BOQ		<b>R 9 831 735.76</b>
	<b>Bonontlhotlho</b>	Non-responsive, MBD 4 did not declare interests in another company	Non-responsive, did not meet minimum threshold of 70 points	31.5	<b>R 15 318 894.47</b>
	<b>Ellicidor 178 CC</b>	Non-responsive, MBD 4 did not declare interests in another company	Non-responsive, did not meet minimum threshold of 70 points	5	<b>R 37 549 229.03</b>
	<b>New Beginnings Project</b>	Non-responsive, MBD 4 did not declare interests in other companies	Responsive, met minimum Threshold of 70 Points	77	<b>R 34 287 245.85</b>
	<b>SP Lenong Civil Group</b>	Non-responsive, no municipal account MBD 4 did not declare interests in other companies	Non-responsive, did not meet minimum threshold of 70 points	40	<b>R 34 017 130.09</b>
	<b>Ithemba General Trading</b>	Non-responsive, MBD 4 did not declare interests in other companies MBD 4 – Did not declared interests in other companies.	Non-responsive, did not meet minimum threshold of 70 points	9	<b>R 34 361 361.73</b>



	<b>Khosi Vuyo Logistic</b>	Non-responsive, No municipal account	Non-responsive, did not meet minimum threshold of 70 points	10	<b>R 26 078 995.78</b>
	<b>Reder Construction (Pty)Ltd</b>	Non-responsive, MBD 4 did not declare interests in another company, MBD 4 – Did not declared interests in other companies	Responsive, met minimum Threshold of 70 Points	81.5	<b>R 24 607 756.31</b>
	<b>Mkoena Group</b>	Responsive	Non-responsive, did not meet minimum threshold of 70 points	3	<b>R 25 224 441.69</b>
	<b>Rems -Mams TM Civils JV Hydrafoam</b>	Non-responsive, MBD 4 did not declare interests in another company, and no municipal account for Rema	Non-responsive, did not meet minimum threshold of 70 points	51	<b>R 11 984 365.32</b>
	<b>Iceburg 579 CC</b>	Non-responsive, MBD 4 did not declare interests in other companies	Non-responsive, did not meet minimum threshold of 70 points	43	<b>R 55 515 356.47</b>
	<b>Olon JV Iviwe</b>	Non-responsive, MBD 4 did not declare interests in other companies.	Non-responsive, did not meet minimum threshold of 70 points	48.5	<b>R33 993 169.18</b>
	<b>F&amp;A Civils CC</b>	Non-responsive, MBD 4 did not declare interests in another company,	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BOQ		<b>R 44 493 385.03</b>



	<b>Kingki Electrical Contractor</b>	Responsive	Non-responsive, did not meet minimum threshold of 70 points	7.5	<b>R 16 569 642.73</b>
	<b>Zerba Craft</b>	Non-responsive, MBD 4 did not declare interests in other companies; (Maaa0861159, Maaa1224888 Maaa1057651)	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BOQ		<b>R 31 653 555.32</b>
	<b>Uyapo Engineering Projects</b>	Non-responsive, MBD 4 did not declare interests in other companies,	Non-responsive, bidder acknowledged receipts of Addendum but failed to consider the updated BOQ		<b>R 32 795 762.74</b>
	<b>LA Natura (Pty)Ltd</b>	Non-responsive, MBD 4 did not declare interests in other companies	Non-responsive, did not meet minimum threshold of 70 points	13.5	<b>R 25 963 681.43</b>
	<b>Isiphethu JV Peaches</b>	Responsive	Responsive, met minimum Threshold of 70 Points	78	<b>R 19 035 634.61</b>
	<b>Ruwacon (Pty)Ltd</b>	Non-responsive, MBD 4 did not declare interests in other companies	Responsive, met minimum Threshold of 70 Points	100	<b>R 55 147 287.96</b>



## SOL PLAATJE WEBSITE NOTIFICATION – 14 days objection period

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

**The objection period is from the 08/01/2024 – 22/01/2024.**  
This contract is published as awarded by the BAC 05/01/2023.

TENDER NUMBER AND DESCRIPTION OF PROJECT	NAMES OF BIDDERS	PRE-CONDITIONS	TECHNICAL REPORT	THRESHOLD 70 POINTS	FINANCIAL OFFER
<b>BFI01/23/E2SC2 – RIVERTON REFURBISHMENT OF OLD PLANT FILTERS, CHLORINE AND CHEMICALS DOSING SYSTEM</b>	New Beginnings Projects	Non-responsive, MBD 4 Did not declare interest in other companies.	Non-responsive did not meet the minimum threshold of 70 points	34	R 74 160 772.62
	Lenong Civils Group 8	Non-responsive, MBD 4 Did not declare interest in other companies.	Non-responsive did not meet the minimum threshold of 70 points	50	R 73 951 044.53
	MLK Engineering & Consultant	Non-responsive, MBD 4 Did not declare interest in other companies	Responsive	85	R 132 011 805.43
	Ithemba General Trading	Non-responsive, MBD 4 Did not declare interest in other companies	Non-responsive did not meet the minimum threshold of 70 points	62	R 73 114 231.67
	Isiphethuwa JV Peaches Quality JV Chemifeed	Non-responsive, MBD 4 Did not declare interest in other companies	Non-responsive did not meet the minimum threshold of 70 points	48	R 83 494 288.15



PROV/NT

## UNSUCCESSFUL 14 DAYS NOTIFICATION

	Zerba Craft	Non-responsive, MBD 4 Did not declare interest in other companies	Non-responsive did not meet the minimum threshold of 70 points	38	R 54 776 954.26
	NBN Civils (Pty)Ltd	Non-responsive, MBD 4 Did not declare interest in another company.	Non-responsive did not meet the minimum threshold of 70 points	55	R 88 754 288.41
	Gochi Trading JV E.K Construction	Non-responsive, MBD 4 Did not declare interest in other companies.	Non-responsive did not meet the minimum threshold of 70 points	1	R 54 959 877.77
	Kingki Electrical Contractors	Non-responsive, No municipal account.	Non-responsive did not meet the minimum threshold of 70 points	3	R 52 732 247.34



## SOL PLAATJE WEBSITE NOTIFICATION – 14 days objection period

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within **fourteen (14) calendar days as from published date** of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer,

**The objection period is from the 08/01/2024 – 22/01/2024.**  
This contract is published as awarded by the BAC 05/01/2023.

TENDER NUMBER AND DESCRIPTION OF PROJECT	NAMES OF BIDDERS	PRE-CONDITIONS	TECHNCIAL REPORT	THRESHOLD 70 POINTS	FINANCIAL OFFER
<b>BFI01/23/E2SC3 – RIVERTON REFURBISHMENT OF NEW PLANT CHLORINE AND CHEMICALS DOSING SYSTEM</b>	Zerba Craft (Pty)Ltd	Non-responsive, MBD 4 did not declare interest in other companies	Non-responsive did not meet the minimum threshold of 70 points	34	<b>R 27 769 509.36</b>
	New Beginnings	Non-responsive, MBD 4 did not declare interest in other companies		41	<b>R 42 647 530.73</b>
	SP Lenong Civils Group 8	Non-responsive, MBD 4 did not declare interest in other companies		45	<b>R 41 979 365.82</b>
	Ithemba General Trading	Non-responsive, MBD 4 did not declare interest in other companies		47	<b>R 41 779 073.31</b>
	Isiphethu JV Peaches JV Chemifeeds	Non-responsive, MB4 did not declare interest in other companies		24	<b>R 50 931 170.63</b>
	Uyapo Engineering Projects	Responsive	Responsive	73	<b>R 37 632 794.95</b>



PROV/NT

UNSUCCESSFUL 14 DAYS NOTIFICATION

	Gochi Trading JV EK Construction	Non-responsive, MBD 4 did not declare interest in other companies		1	<b>R 47 789 566.77</b>
	HT Pelatona Projects	Responsive	Responsive	72.25	<b>R 51 525 801.27</b>
	MLK Engineering and Consulting	Responsive	Responsive	70	<b>R 65 591 010.27</b>