
Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Part C2:  Pricing Data
Section C2.2:  Bill of Quantities

Schedule No. Description Amount ( R )

1 PRELIMINARY AND GENERAL

2 PROVISIONAL SUMS

3 ROADS

Contractor Details :

Contractor's Name:

Company Registration Number: ____________________________________________

Adres:

Contact Person:

Cell Number:

Email:

Signature :

By Tenderer :

Company Name :

Date :

Total Amount of Tender Carried Forward to Form of Bid 

ROAD FOR PIPE STORAGE YARD
 Summary of Schedules

Total Construction Cost

Value Added Tax at 15%



Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 1 - Preliminary and General

Payment Rate Amount
Reference (R) (R)

1
Schedule No. 1
Preliminary and General

SANS
1200A

8,3 Fixed-charge Items

1.1 8.3.1 .1 Contractual Requirements (Fixed) sum 1 -                     

.2 Establishment of Facilities on Site

8.3.2 (a) Facilities for the Contractor

1.2 .1 Storage sheds and ablusins facilities sum 1 -                     
1.3 .2 Tools and Equipment sum 1 -                     
1.4 .3 Construction Equipment sum 1 -                     

8.3.3 .3 Other Fixed-charge Obligations, Specify:

1.5 .1 sum 1 -                     

1.6 .2 sum 1 -                     

1.7 8.3.4 .4 Removal of Contractors Facilities on Completion sum 1 -                     

.5 Occupational Health and Safety

1.8 8.3.5 (a) Compliance with Occupational Health and Safety Act sum 1 -                     
(Act 85 of 1993) and its regulations and with the
Employers Health and Safety Specification.

.6 Environmental Management

1.9 8.3.6 (a) Compliance with Environmental Management Plan sum 1 -                     

8,4 Time Related Items

1.10 8.4.1 .1 Contractual Requirements (Time-related) sum 1 -                     

.2 Operation and maintenace of Contractors facilities on the Site
for the duration of the contract

8.4.2 (a) Facilities for the Contractor

1.11 .1 Storage sheds and ablusins facilities sum 1 -                     
1.12 .2 Tools and Equipment sum 1 -                     
1.13 .3 Construction Equipment sum 1 -                     

8.4.5 .3 Other Fixed-charge Obligations, Specify:

1.14 .1 sum 1 -                     

1.15 .2 sum 1 -                     

Carried Forward to Next Page -                     

TIME-RELATED ITEMS

Item Description Unit Qty

FIXED-CHARGE ITEMS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 1 - Preliminary and General

Payment Rate Amount
Reference (R) (R)

Item Description Unit Qty

Brought Forward from Previous Page -                     

1.16 8.4.3 .4 Supervision for duration of the contract sum 1 -                     

1.17 8.4.4 .5 Company and Head Office Overheads sum 1 -                     

.6 Occupational Health and Safety

1.18 8.4.6 (a) Compliance with Occupational Health and Safety Act sum 1 -                     
(Act 85 of 1993) and its regulations and with the
Employers Health and Safety Specification.

.7 Environmental Management

1.19 8.4.7 (a) Compliance with Environmental Management Plan sum 1 -                     

Total: Schedule No. 1
Preliminary and General

Total Carried Forward to Summary of Schedules -                     

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 2 - Provisional Sums

Payment Rate Amount
Reference (R) (R)

2
Schedule No. 2
Provisional Sums

SANS
1200A

8,5 Provisional Sum Allowances

2.1 .1 Accomodation of traffic (Warning/Road signage) P.Sum 1 20 000,00 20 000,00        

2.2 .2 (a) Overheads, charges and profit on (.1) above % 20 000,00

2.3 .3 General allowance as instructed by the Engineer P.Sum 1 30 000,00 30 000,00        

2.4 .4 (a) Overheads, charges and profit on (.1) above % 10% 30 000,00 3 000,00          

Total: Schedule No. 2
Provisional Sums

Total Carried Forward to Summary of Schedules -                   

Item Description Unit Qty

PROVISIONAL SUMS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads

Payment Rate Amount
Reference (R) (R)

3
Schedule No. 3
Roads

SANS
1200DM

Import Material from Commercial Sources

Import of material from local commercial source and stockpile on
site as designated by the Engineer.

.1 Road surface material

3.1 (a) G5 selected material m3 3321,6 -                     

3.2 (b) G3 selected material m3 90 -                     

Use Stockpile material to spread over site

Use material from stockpile and spread over site for layerworks.

.1 Road surface material

3.3 (a) G5 selected material m3 3321,6 -                     

3.4 (b) G3 selected material m3 90 -                     

Construct layerworks with stockpile/spread material

Use material from stockpile/spread material to construct layerworks
of roads for:

.1 External access roads

3.5 (a) G5 selected material, 150mm Thick, Compacted to m3 90 -                     
93% mod AASHTO

3.6 (b) G3 selected material, 150mm Thick, Compacted to m3 90 -                     
93% mod AASHTO

.2 Internal access roads

3.7 (a) G5 selected material, 100mm Thick, Compacted to m3 1695 -                     
93% mod AASHTO

3.8 (b) G5 selected material, 200mm Thick, Compacted to m3 1695 -                     
93% mod AASHTO

Light Blading

Light blading (i.e., 50mm depth) by road grader for:

.1 Existing/External access roads (5m width)

3.9 (a) Light blading single pass m 5760 -                     

Carried Forward to Next Page -                     

Qty

ACCESS ROADS AND INTERNAL ROADS

Item Description Unit

ROAD MAINTENANCE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads

Payment Rate Amount
Reference (R) (R)

QtyItem Description Unit

Brought Forward from Previous Page -                     

.2 Internal access/thoroughfare roads (Varying widths)

3.10 (a) Light blading single pass m 3600 -                     

Heavy Blading to Windrow

Materials bladed to windrow, maintain, including placing back later
(construction and compaction of layerworks measured elsewhere)

.1 Existing/External access roads (5m width)

3.11 8.3.10 (a) Blading to windrow single pass m3 432 -                     

Layerworks from In-situ Windrowed Material

8.3.5 Construct layerworks from windrowed material (Item 3.11) for:

.1 Access roads

3.12 (a) 150mm Thick, compacted to 93% Mod AASHTO m3 216 -                     

Ad-hoc Road Maintenance

Use material from stockpile to undertake ad-hoc pothole repair on
access roads, using labour intensive methods (i.e., using brooms
and rakes to clear out loose material from ruts and potholes, filling
of holes and compacting using plate compactors), as required and
instructed by the Engineer.

.1 In all road (gravel) materials for:

3.13 (a) Existing/external and internal access roads m3 150 -                     

Dust Suppression

Provide dust suppression on external and internal roads in line
with the pipe delivery schedules, i.e., when deliveries are anticipated
to take place.

.1 In all road (gravel) materials for:

3.14 (a) Existing/external and internal access roads m 6000 -                     

Stockpile Excess Material for Re-use or Spoil

Stockpile neatly on the site, at a location indicated by the Engineer,
excess material, originating from the maintenance processes
described above, for re-use as part of the pipe construction contract.

.1 All road (gravel) materials for:

3.15 (a) All access roads m3 400 -                     

Carried Forward to Next Page -                     

SUNDRIES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads

Payment Rate Amount
Reference (R) (R)

QtyItem Description Unit

Brought Forward from Previous Page -                     

Extra-over above for the spoil of stockpiled excess material.

.1 All road (gravel) materials for:

3.16 (a) All access roads m3.km 1600 -                     

Heavy Blading to Windrow

Heavy blading (i.e., 75mm depth) by road grader for:

.1 Existing/External access roads (5m width)

3.17 (a) Heavy blading single pass km/pass R/O Rate Only

.2 Stockpile of Windrow material as "excess material"

3.18 (a) All road (gravel) materials m3 R/O Rate Only

Construct layerworks with commercial material supplied by
the contractor

.1 All gravel access roads in G3 selected material, compacted to
93% Mod ASHTO density for:

3.19 (a) 150mm Thick layer m3 R/O Rate Only

Total: Schedule No. 3
Roads

Total Carried Forward to Summary of Schedules -                     

GRAVEL ROAD REHABILITATION/CONSTRUCTION

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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