Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Part C2: Pricing Data
Section C2.2: Bill of Quantities

ROAD FOR PIPE STORAGE YARD
Summary of Schedules

@ bigen

Schedule No. Description Amount (R)
1 PRELIMINARY AND GENERAL
2 PROVISIONAL SUMS
3 ROADS

Total Construction Cost

Value Added Tax at 15%

Total Amount of Tender Carried Forward to Form of Bid

Contractor Details :

Contractor's Name:

Company Registration Number:

Adres:

Contact Person:

Cell Number:

Email:

Signature :

By Tenderer :

Company Name :

Date :




Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 1 - Preliminary and General
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@ bigen

Payment s . Rate Amount
Item Description Unit Qt
Reference i Y (R) (R)
1
Schedule No. 1
Preliminary and General
SANS FIXED-CHARGE ITEMS
1200A
8,3 Fixed-charge Items
1.1 8.3.1 .1 Contractual Requirements (Fixed) sum 1
.2 Establishment of Facilities on Site
8.3.2 (a) Facilities for the Contractor
1.2 .1 Storage sheds and ablusins facilities sum 1
1.3 .2 Tools and Equipment sum 1
1.4 .3 Construction Equipment sum 1
8.3.3 .3 Other Fixed-charge Obligations, Specify:
1.5 A sum 1
1.6 .2 sum 1
1.7 8.3.4 .4 Removal of Contractors Facilities on Completion sum 1
.5 Occupational Health and Safety
1.8 8.3.5 (a) Compliance with Occupational Health and Safety Act sum 1
(Act 85 of 1993) and its regulations and with the
Employers Health and Safety Specification.
.6 Environmental Management
1.9 8.3.6 (a) Compliance with Environmental Management Plan sum 1
TIME-RELATED ITEMS
8,4 Time Related Items
1.10 8.4.1 .1 Contractual Requirements (Time-related) sum 1
.2 Operation and maintenace of Contractors facilities on the Site
for the duration of the contract
8.4.2 (a) Facilities for the Contractor
1.1 .1 Storage sheds and ablusins facilities sum 1
1.12 .2 Tools and Equipment sum 1
1.13 .3 Construction Equipment sum 1
8.4.5 .3 Other Fixed-charge Obligations, Specify:
1.14 A sum 1
1.15 2 sum 1
Carried Forward to Next Page
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes

Pricing Data: Bill of Quantities
Schedule No. 1 - Preliminary and General
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Payment s . Rate Amount
Item Description Unit Qt
Reference i Y (R) (R)
Brought Forward from Previous Page
1.16 8.4.3 4 Supervision for duration of the contract sum 1
1.17 8.4.4 .5 Company and Head Office Overheads sum 1
.6 Occupational Health and Safety
1.18 8.4.6 (a) Compliance with Occupational Health and Safety Act sum 1
(Act 85 of 1993) and its regulations and with the
Employers Health and Safety Specification.
.7 Environmental Management
1.19 8.4.7 (a) Compliance with Environmental Management Plan sum 1
Total: Schedule No. 1
Preliminary and General
Total Carried Forward to Summary of Schedules
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 2 - Provisional Sums
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Payment o . Rate Amount
It D It Unit t
em Reference escription ni Qty R) R)
2
Schedule No. 2
Provisional Sums
SANS PROVISIONAL SUMS
1200A
8,5 Provisional Sum Allowances
21 .1 Accomodation of traffic (Warning/Road signage) P.Sum 1 20 000,00 20 000,00
2.2 .2 (a) Overheads, charges and profit on (.1) above % 20 000,00
23 .3 General allowance as instructed by the Engineer P.Sum 1 30 000,00 30 000,00
24 4 (a) Overheads, charges and profit on (.1) above % 10% 30 000,00 3 000,00
Total: Schedule No. 2
Provisional Sums
Total Carried Forward to Summary of Schedules -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads
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Item

Payment
Reference

Description

Unit Qty

Rate
(R)

Amount

(R)

3

3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

SANS
1200DM

Schedule No. 3
Roads

ACCESS ROADS AND INTERNAL ROADS

Import Material from Commercial Sources

Import of material from local commercial source and stockpile on
site as designated by the Engineer.

.1 Road surface material

(a) G5 selected material
(b) G3 selected material

Use Stockpile material to spread over site

Use material from stockpile and spread over site for layerworks.

.1 Road surface material

(a) G5 selected material
(b) G3 selected material

Construct layerworks with stockpile/spread material

Use material from stockpile/spread material to construct layerworks

of roads for:

.1 External access roads

(a) G5 selected material, 150mm Thick, Compacted to
93% mod AASHTO

(b) G3 selected material, 150mm Thick, Compacted to
93% mod AASHTO

.2 Internal access roads

(a) G5 selected material, 100mm Thick, Compacted to
93% mod AASHTO

(b) G5 selected material, 200mm Thick, Compacted to
93% mod AASHTO

ROAD MAINTENANCE

Light Blading

Light blading (i.e., 50mm depth) by road grader for:

.1 Existing/External access roads (5m width)

(a) Light blading single pass

m® 3321,6

m® 3321,6

m® 1695

m® 1695

m 5760

Carried Forward to Next Page
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads
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Payment s . Rate Amount
Iltem Description Unit Qt
Reference 2 Y (R) (R)
Brought Forward from Previous Page -
.2 Internal access/thoroughfare roads (Varying widths)
3.10 (a) Light blading single pass m 3600 -
Heavy Blading to Windrow
Materials bladed to windrow, maintain, including placing back later
(construction and compaction of layerworks measured elsewhere)
.1 Existing/External access roads (5m width)
3.1 8.3.10 (a) Blading to windrow single pass m° 432 -
Layerworks from In-situ Windrowed Material
8.3.5 |Construct layerworks from windrowed material (Item 3.11) for:
.1 Access roads
3.12 (a) 150mm Thick, compacted to 93% Mod AASHTO m? 216 -
Ad-hoc Road Maintenance
Use material from stockpile to undertake ad-hoc pothole repair on
access roads, using labour intensive methods (i.e., using brooms
and rakes to clear out loose material from ruts and potholes, filling
of holes and compacting using plate compactors), as required and
instructed by the Engineer.
.1 In all road (gravel) materials for:
3.13 (a) Existing/external and internal access roads m° 150 -
Dust Suppression
Provide dust suppression on external and internal roads in line
with the pipe delivery schedules, i.e., when deliveries are anticipated
to take place.
.1 In all road (gravel) materials for:
3.14 (a) Existing/external and internal access roads m 6000 -
SUNDRIES
Stockpile Excess Material for Re-use or Spoil
Stockpile neatly on the site, at a location indicated by the Engineer,
excess material, originating from the maintenance processes
described above, for re-use as part of the pipe construction contract.
.1 All road (gravel) materials for:
3.15 (a) All access roads m° 400 -
Carried Forward to Next Page -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Pricing Data: Bill of Quantities
Schedule No. 3 - Roads
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Item ;;Z::ZL Description Unit Qty R(;t)e AT;;mt
Brought Forward from Previous Page -
Extra-over above for the spoil of stockpiled excess material.
.1 All road (gravel) materials for:
3.16 (a) All access roads m3km | 1600 -
GRAVEL ROAD REHABILITATION/CONSTRUCTION
Heavy Blading to Windrow
Heavy blading (i.e., 75mm depth) by road grader for:
.1 Existing/External access roads (5m width)
3.17 (a) Heavy blading single pass km/pass| R/O Rate Only
.2 Stockpile of Windrow material as "excess material”
3.18 (a) All road (gravel) materials m° R/O Rate Only
Construct layerworks with commercial material supplied by
the contractor
.1 All gravel access roads in G3 selected material, compacted to
93% Mod ASHTO density for:
3.19 (a) 150mm Thick layer m° R/O Rate Only
Total: Schedule No. 3
Roads
Total Carried Forward to Summary of Schedules -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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