



SECURITY FOR PIPE STORAGE YARD
Summary of Schedules

Schedule No.	Description	Amount (R)
1	PRELIMINARY AND GENERAL	
2	PROVISIONAL SUMS	
3	SECURITY	
Total Construction Cost		
Value Added Tax at 15%		
Total Amount of Tender Carried Forward to Form of Bid		

Contractor Details :

Contractor's Name: _____

Company Registration Number: _____

Adres: _____

Contact Person: _____

Cell Number: _____

Email: _____

Signature :

By Tenderer : _____

Company Name : _____

Date : _____

Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
1		Schedule No. 1 Preliminary and General				
	SANS 1200A	FIXED-CHARGE ITEMS				
	8,3	<u>Fixed-charge Items</u>				
1.1	8.3.1	.1 Contractual Requirements (Fixed)	sum	1		-
		.2 Establishment of Facilities on Site				
	8.3.2	(a) Facilities for the Contractor				
1.2		.1 Guard house and Ablutions	sum	1		-
	8.3.3	.3 Other Fixed-charge Obligations, Specify:				
1.3		.1	sum	1		-
1.4		.2	sum	1		-
1.5	8.3.4	.4 Removal of Contractors Facilities on Completion	sum	1		-
		.5 Occupational Health and Safety				
1.6	8.3.5	(a) Compliance with Occupational Health and Safety Act (Act 85 of 1993) and its regulations and with the Employers Health and Safety Specification.	sum	1		-
		.6 Environmental Management				
1.7	8.3.6	(a) Compliance with Environmental Management Plan	sum	1		-
		TIME-RELATED ITEMS				
	8,4	<u>Time Related Items</u>				
1.8	8.4.1	.1 Contractual Requirements (Time-related)	sum	1		-
		.2 Operation and maintenance of Contractors facilities on the Site for the duration of the contract				
	8.4.2	(a) Facilities for the Contractor				
1.9		.1 Guard house and Ablutions	sum	1		-
	8.4.5	.3 Other Fixed-charge Obligations, Specify:				
1.10		.1	sum	1		-
1.11		.2	sum	1		-
Carried Forward to Next Page						-

 Contractor

 Witness 1

 Witness 2

 Employer

 Witness 1

 Witness 2



Witness 2



Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
2		Schedule No. 2 Provisional Sums				
	SANS 1200A 8,5	PROVISIONAL SUMS				
		<u>Provisional Sum Allowances</u>				
2.1		.1 General allowance as instructed by the Engineer	P.Sum	1	50 000,00	50 000,00
2.2		(a) Overheads, charges and profit on (.1) above	%		50 000,00	
Total: Schedule No. 2 Provisional Sums						
Total Carried Forward to Summary of Schedules						50 000,00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

3	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
3		Schedule No. 3 Security				
	SANS 1200A 8,5	SECURITY				
		<u>Security for storage area</u>				
3.1		.1 Day Shift Security	Days	183		-
3.2		.2 Night Shift Security	Days	183		-
		Total: Schedule No. 3 Security				
Total Carried Forward to Summary of Schedules						-

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2