SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within fourteen (14) calendar days as from published date of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer.

These contracts are published as recommended by the Bid Adjudication Committee and awarded by the Municipal Manager.

#### RE-ADVERTISEMENT – TWO SEPARATE TENDER DOCUMENTS FOR EACH ERVEN.

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT	ERF 53025 BUSINESS
DEV/PRO01/2025- Sale of Various Erven in Sol Plaatje	1. TM Civils and Engineering Projects	Responsive	Non-responsive, not to specification	R 8 000 000.00
	2. HBC Construction	Non-responsive, MBD 4 -Did not declared interest in other companies (Maaa0649471, Maaa0645189, Maaa0408640).as listed on CSD	Responsive, all to specification	R 8 096 000.00
	3. P & V Pillary Family Trust	Responsive	Responsive, all to specification	R 8000 001.00
	4. Charles Welding and Hydraulic Works	Responsive	Non-responsive, not to specification	R 500 000.00
	5. MDS Corporate Group T/A Izinga Fleet	Non-responsive, MBD 4- Did not declared interest in other company (Maaa0904831) as listed on CSD	Responsive, all to specification	R 10 451 200.00
	6. Ditokelo Partners	Responsive	Responsive	R 7 610 000.00

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within fourteen (14) calendar days as from published date of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer.

These contracts are published as recommended by the Bid Adjudication Committee and awarded by the Municipal Manager.

# **RE-ADVERTISEMENT – (UPDATE THE TERMS OF REFERENCE)**

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
INF/CE/05/2023 - Professional Services (Upgrade of Kimberley Tram and Infrastructure) Project 2	1.Rixongile Consulting Engineers and Project     Management	Responsive	Responsive
	2. Makone Consulting Engineer	Responsive	Non-responsive, did not meet special conditions
	3. Romh Consulting	Responsive	Responsive
	4. Tashashu Consulting and Project Managers	Responsive	Non-responsive, did not meet special conditions
	5. Mil Engineers	Responsive	Responsive

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within fourteen (14) calendar days as from published date of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer.

These contracts are published as recommended by the Bid Adjudication Committee and awarded by the Municipal Manager.

RE-ADVERTISEMENT – (BRIEFING MEETING TO BE INCLUDED AND CLARIFY THE SPECIAL CONDITION OF THE TENDER)

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
INF/CE/T6/2023- Project 07 – Rewiring, Test and Commissioning of Vandalised 66/11 KV Control and	1. Senta Square	Non-responsive, MBD 4 Did not declare interest in other companies (Maaa0427196 maaa0871375 maaa1057163, maaa1249874) as listed on CSD.	Non-responsive, the price is not within the budget
Protection Panels and Marshalling Kiosks at MacDougal Street Sub- Station – Re-Advert	Phepheng Project Management and Construction	Responsive	Non-responsive, the price is not within the budget
	3. Izinyosi Engineering JV Ikhaye Projects	Non-responsive, no JV agreement is submitted	Responsive
	4. Brunel Engineering	Responsive	Non-responsive, the price is not within the budget
	5. Ayama Projects	Responsive	Non-responsive, no list of references in similar type of project
	6. Jusben Consulting Engineers	Responsive	Non-responsive, the price is not within the budget

SCM Policy Section 49(1) Persons aggrieved by decisions or actions taken in the implementation of this supply chain management system, may lodge within fourteen (14) calendar days as from published date of the decision or action, a written objection or complaint against the decision or action to the Accounting Officer.

These contracts are published as recommended by the Bid Adjudication Committee and awarded by the Municipal Manager.

RE-ADVERTISEMENT – (VALIDITY PERIOD EXPIRED AND BRIEFING MEETING TO BE INCLUDED IN THE TENDER)

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
INF/CEE09/2024 - The Supply and Delivery of High Mast Light Steel Structures Complete with Luminaire	1. Ingestion Enovation	No-responsive, no municipal account, no lease agreement and MBD 4-3,14 did not select yes or no for the declaration in other companies.	Non-responsive, bidder did not comply with special conditions
	2. MVM Hart General Trading	Responsive.	Non-responsive, bidder did not comply with special conditions
	3. TBS Trading	No-responsive, no municipal account, lease agreement does not indicate who is responsible for municipal services.	Non-responsive, bidder did not comply with special conditions
	4. Kingki Electrical Contractor	Responsive.	Responsive, bidder complied with special conditions.
	5. Tennessee General Trading	Responsive.	Responsive, bidder complied with special conditions.

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
	6. Aqua Tech Solutions	Responsive.	Non-responsive, bidder did not comply with special conditions
	7. Bidela Forbes Group	Responsive.	Non-responsive, bidder did not comply with special conditions
	8. C Pac Pumps and Valves	Responsive.	Responsive, bidder complied with special conditions.
	9. Heico Project Management	Responsive.	Non-responsive, bidder did not comply with special conditions
	10. Talama Engineering Construction	Responsive.	Non-responsive, bidder did not comply with special conditions
	11. Basadihela Holdings	Responsive.	Responsive, (for items 1A-1G, 2A-2E & 3A-3G Prices not market related
	12. MLK Engineering and consultants	Responsive.	Responsive, complied for items 2A-2E & 3A-3G Non-responsive, bidder did not comply with special conditions for items 1A-1G
	13. Genlux Lighting	Responsive.	Responsive, bidder complied with special conditions.
	14. Electrical Trading	Responsive.	Non-responsive, bidder did not comply with special conditions
	15. Bantsi Engineering Services	Responsive.	Non-responsive, bidder did not comply with special conditions

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
	16. TRS Transformers	Responsive.	Non-responsive, bidder did not comply with special conditions
	17. TM Consortium	Responsive.	Non-responsive, bidder did not comply with special conditions
	18. Bash Electrical Contractors	Responsive.	Responsive, bidder complied with special conditions.
	19. Lera Holdings	Responsive	Non-responsive, bidder did not comply with special conditions
	20. Salvatrix Trading and Projects	Responsive	Responsive, Responsive, bidder complied with special conditions
	21. Maboneng Electrical Distributors	Responsive	Responsive, Responsive, bidder complied with special conditions.
	22. Necs Electrical Contractors	Responsive,	Non-responsive, bidder did not comply with special conditions
	23. Sithmat Projects	Responsive	Non-responsive, bidder did not comply with special conditions
	24. Mdibi Logistics and Projects	Responsive	Non-responsive, bidder did not comply with special conditions
	25. Shumela Phanda Investment	Responsive	Non-responsive, bidder did not comply with special conditions

TENDER NUMBER AND DESCRIPTION	NAMES OF BIDDER	SCM PRE-EVALAUTION	TECHNICAL REPORT
	26. llanga Lighting Distribution Company	No-responsive, no municipal account, no lease agreement, MBD 3.2 Prices and option not selected, MBD 4- Did not declare interest in another company (Maaa0003349) as listed on CSD and MBD 8 & 9 not fully completed.	Non-responsive, bidder did not comply with special conditions
	27. Lethu Engineering	No-responsive, MBD 3.2-prices and options not selected	Non-responsive, bidder did not comply with special conditions
	28. NB Mechanical Sales	Responsive	Responsive, for items 1A-1G & 3A-3G Non- responsive, for items 2A-2E, bidder did not comply with special conditions
	29. African Lighting Business Trust	Responsive	Responsive, Responsive, bidder complied with special conditions.
	30. Ntaka Obusi	No-responsive, no municipal account, no lease agreement.	Non-responsive, bidder did not comply with special conditions
	31. Umzamowonke Trading and Project	Responsive	Responsive, Responsive, bidder complied with special conditions
	32. Dokgoro Trading and Projects	No-responsive, no municipal account, no lease agreement.	Non-responsive, bidder did not comply with special conditions
	33. Umeme Africa Engineering	Responsive	Non-responsive, bidder did not comply with special conditions