
 

  

INVITATION TO TENDER 

Project Name BFI01/24/LTBSC6 

Project Description Ritchie Water Treatment Works and Bulk 
Supply System Upgrades and 
Refurbishments 

Date of Issue 14 November 2025 

Reference / Work Package  WP 003 : Supply Plant /Tools to 
Construction Site in Ritchie   

Scope of Work Supply a list of plant and tools available for 
rental complete with dry rates(equipment to 
supply with full tank and HT Pelatona fill it 
upduring work sessions and at completion. 

Project Location Ritchie Surrounding 

Project Duration 5 Months  

Anticipated Start Date 26 November 2025 

Requirements • Locally Based Contractors (Proof of 
address or statement of municipal 
rates and taxes) must include 
confirmation by ward councillor 

• Valid business registration 
documents 

• Valid tax clearance certificate 

• CSD Documents 

• Company Profile  
 

CIDB Grading 1 CE  

BOQ / Bids Documents BOQ Attached as Annexure 1  

Compulsory Site Briefing  N/A 

Closing Date 22 November 2025 @ 16:00.  
All documents must be emailed to 

pieter@htpelatona.co.za as a single PDF 

before the closing date and time  

 

For Enquires, 

Pieter Malan                                                                     
(Contracts Manager)                                                                 
 

Email: pieter@htpelatona.co.za                                              

Cell:  073 3911 134 
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Annexure 1. Bill of Quantities. 



Part C2. Pricing Data
SectionC2.2 ; Bill of Quantities
Schedule10; Security Services
Item Payment Description Unit Quantity Rate Total

Reference

SCHEDULE: 5
5 PLANT AND TOOL HIRE RATES

5.1 Planthire Rates( work on site)
Fuel to be supply by Main Contractor

5.1.1 Trucks
5.1.1.1 Tipper Truck capacity 6 m3 hr 8

5.1.1.2 Tipper Truck capacity 9 m3 hr 8

5.1.2 Flatbed trucks
5.1.2.1 5 tonne truck km 80

5.1.2.2 8 tonne truck km 80

5.1.3 Water Tanker
5.1.3.1 5000 l water tanker day 5

5.1..2 10 000 l water Tanker day 5

5.1.4 Loader
5.1.4.1 wheel loader 100 kW hr 8

5.1.4.2 TLB
TLB  60 kW hr 8

5.1.4.2 TLB
TLB 75 kW hr 8

5.1.5.1 Rollers
5.1.5.2 self propelled vibrating roller hr 8

12 tonne
5.1.5.3 Walk behind vibrating roller hr 8

BW 61 small
5.1.5.4 Walk behind vibrating roller hr 8

BW 76 medium
5.1.5.5 Walk behind vibrating roller hr 8

BW 90 large

TOTAL  COST 



Part C2. Pricing Data
SectionC2.2 ; Bill of Quantities
Schedule10; Security Services
Item Payment Description Unit Quantity Rate Total

Reference

SCHEDULE: 5
PLANT AND TOOL HIRE RATES

Planthire Rates( work on site)
Fuel to be supply by Main Contractor

5.1.6.1 Compactors
5.1.6.1 Plate Compactor day 5

5.1.6.2 Wackers day 5

5.1.7.1 Concrete Mixers
5.1.7.1 300 l day 5

5.1.7.2 600 l day 5

5.1.8.1 Compressor
5.1.8.2 Capacity _____CFM day 5

5.1.8.3 Capacity______ CFM day 5

5.1.9.1 Waterpumps
5.1.9.2 Capacity______ liter/Second day 5

5.1.9.3 Capacity______ liter/Second day 5

TOTAL  COST 


